BID TABUEATION

BEDFORD PUMP STATION IMPROVEMENTS- CONTRACT F

312712014
Engineers Estimate Nerone and Sons EnViroCom Construction inc
TOTAL TOTAL TOTAL
ITEM REF | APPROX. UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
NQ. NO | QUANT. | UNIT ITEM DESCRIPTION LABOR | MATERIALS | PRICE BID BID LABOR MATERIALS PRICE BID BID LABOR MATERIALS PRICE BID BID

1 SPCL 1 LS. |PRECONSTRUCTION DVD $ 5000.00|% 2,200.00|% - $ 2,20000 % 2,20000(|4% 1,20000!% 500,00 | % 1,700.00 | $ 1,700.00
2 SPCL 1 LS. [ARCHER ROAD PUMP STATION ELECTRICAL IMPROVEMENTS $ 40,000.00 [ $ 35,000.00{% 30,000.00|% 65,000.00( $ 65,000.00 1'$ 36,000.00|% 20,00000($% 56,000,001} % 56,000.00
3 SPCL 1 LS. JARCHER ROAD PUMP STATION ROOF IMPROVEMENTS $ 20,000.00 1% 8,000.00]% 10,000.00]|% 18,000.00] $ 18,000.00 |8 1510000 % 12,10000{% 2720000 % 27,200.00
4 SPCL 1 LS. |ARCHER ROAD PUMP STATION STRUCTURAL IMPROVEMENTS $ 5,230.00 |$ 500000[$% 4,00000|% 9,00000]% 9,000,00|% 1,500.00(% 1,500.00]% 3,00000]|§ 3,000.00
5 SPCL 1 LS. [HEATHER ROAD PUMP STATION ELECTRICAL IMPROVEMENTS $ 35,000.00 [$ 32,000.00 (% 30,000.00]% 62,00000] $ 62,000.00 [$ 25,000.00|% 10,00000]% 35,000.00]| % 35,000.00
6 SPCL 1 LS. [HEATHER ROAD PUMP STATION PIPING IMPROVEMENTS $ 30,000.00|$ 8,000.00|% 15,000.00|% 23,00000]| % 23,000.00 |3 22,00000|% 10,00000]% 32,00000]|% 32,000.00
7 SPCL 1 LS. |HEATHER ROAD PUMP STATION PUMP REPLACEMENT $ 12,000.00 [$ 13,000.00[$% 22,000.00|% 3500000]| % 35,000.000% 71,000.00|$ 30,000.00|% 101,000.00{% 101,000.00
8 SPCL 1 1.5, [HEATHER ROAD PUMP STATION STRUCTURAL IMPROVEMENTS $ 7,500.00 [$ 500000]% 4,00000($ 9,00000] % 9,00000|% 2,00000[% 2,000.00(% 4,000.00| $ 4,000.00
9 SPCL 1 L5, IMAPLEDALE AVENUE PUMP STATION ELECTRICAL IMPROVEMENTS $ 40,000.00 | % 35,000.00]% 30,000.00|% 65,000.00] % 65,000.00 | § 2500000]% 13,000.00]% 38,00000[% 38,000.00
10 SPCL 1 LS. |MAPLEDALE AVENUE PUMP STATION PIPING IMPROVEMENTS $ 10,000.00|$ 5,00000f% 8,000.00|$ 1300000 § 13,000.00 | 20,00000|% 10,00000|% 30,00000] % 30,000.00
11 SPCL ¥ LS. IMAPLEDALE AVENUE PUMP STATION PUMP REPLACEMENT $ 30,000.00 1§ 13,000.00 | $ 22,000.00 % 35,000.00] $ 35,000.00 [$ 65,000.00|3% 30,00000|% 9500000](% 95,000.00
12 SPCL 1 LS. [MAPLEDALE AVENUE PUMP STATION ROQF IMPROVEMENTS $ 15,000.00 {$ 3,500.00|% 3,500.00{% 7.00000]| % 7,000.00 |$  1,500.00]% 500,00 $ 2,000.00 | $ ©2,000.00
13 SPCL 1 LS. |MAPLEDALE AVENUE PUMP STATION WET WELL CELEANING $ 5000005 400000]% 1,00000[% 500000/ $ 5000.00{% 2,00000]|% 500.00 | 2,500,001 $ 2,500.00
14 SPCL 1 LS. [TAYLOR ROAD PUMP STATION ELECTRICAL IMPROVEMENTS $ 50,000.00 |$ 27,000.00|% 30,00000[% 57,000.00)] $ 57,000.00|% 25,000000% 13,00000|% 38,00000] % 38,000.00
15 sPCL 1 LS. |TAYLOR ROAD PUMP STATION INTERIOR PAINTING $ 10,000.00 | $ 10,00000]% 7,500.00]% 17,500.00] $ 17,500.001%  3,500.00| % 500.00 | $ 4,000.00 | $ 4,000.00
16 SPCL 1 LS. |TAYLOR ROAD PUMP STATION PIPING IMPROVEMENTS % 40,000.00 | % 21,000.00]$ 12,000.00|% 33,000.00] $ 33,000.00|% 2583000(|% 14,000.00]% 39,83000[% 39,830.00
17 SPCL i LS. |TAYLOR ROAD PUMP STATION ROOF IMPROVEMENTS $ 15,000.00|$  6,000.00($ 13,000.00{$% 19,00000/ § 19,000.00|§ 1500000]|% 6,00000|% 21,000.00] § 21,000.00
18 SPCL 1 LS. |TAYLOR ROAD PUMP STATION STRUCTURAL IMPROVEMENTS $ 7,500.00 1% 10,000.00{% 7,000.00]|% 17,000.00]| $ 17,000.00 |$ 500000 (% 2,00000]% 7,000.00| % 7,000.00
19 SPCL 1 LS. |[FAYLOR ROAD PUMP STATION WET WELL CLEANING $ 5000.00|$ 4,00000[|% 1,00000]% 5,000.00| % 500000|% 1,500.00{% 1,00000](% 2,500,001 % 2,500.00
20 SPCL 1 1.5, |TINKERS CREEK PUMP STATION ELECTRICAL IMPROVEMENTS $ 25,000.00 | § 25,000.00(% 25,00000]% 50,000.00]| $ 50,000.00 % 24,00000|$% 12,00000($ 36,000.00| % 36,000.00
21 SPCL 1 LS. [WENSO ROAD PUMP STATION ELECTRICAL IMPROVEMENTS $ 15,000.00 | $ 26,000.00|$ 25,000.00|% 51,000.00] % 51,000.00|$ 18,000.00[% 10,000.00|% 28,000.00] % 28,000.00
22 SPCL 1 LS. {WENSO ROAD PUMP STATION WET WELL CLEANING $ 5,000.00{% 4,00000|% 1,00000[% 5,00000]|$% 500000 % 2,000.00]% 500.00 | $ 2,500,001 $ 2,500.00
23 SPCL 400 HRS |CONSTRUCTION INSPECTION 400 - $49.50] $ 19,800.00 | $ 400.00 - $ 49501 $ 19,800.00 | $ 400.00 - $ 49.50 | $ 19,800.00
24 5PCL. 40 HRS  [CONSTRUCTION INSPECTION, OVERTIME 40 - $74.25 $ 2,97000} $ 40.00 - $ 74251 % 2,970.00 | % 40.00 - $ 74.251 % 2,970.00
25 SPCL 1 L5.  |CONTINGENCY ALLOWANCE $50,000.00 $50,000.00 $ 50,000.00 $50,000.00 $  50,000.00 $50,000.00
$ 500,000.00 $ 675,470.00 $ 679,000.00
TOTAL AMOUNT OF BID (ENTER HERE AND ABOVE) $ $ 675,470.00 $ 679,000.00
| PERCENTAGE OVER ENGINEER ESTIMATE | F 35%] 36%]
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