BIDS RECEIVED

HID TABULATION
1014 BEDFORD WWTP IMPROVEMENTS - CONTRACT "E"
201300113
L/13/2015 i
Nerone & Sons, Inc. North Bay Construction, Inc.
1TEMIZED PROPOSAL ITEMIZED PROPOSAL
BASE BID TOTAL TOTAL
ITEM| REF | APPROX. UNIT AMOUNT UNIT AMOUNT
NO. | NO | QUANT. | UNIT ITEM DESCRIPTION LABOR | MATERIALS| PRICE BID BID LABOR | MATERIALS| PRICE BID BID
L |seci| 1 1.5, | PRECONSTRUCTION DVD S 90000]S 10000 (S 1,00000]S$ 100000 {$ 2,00000 | § - |s 200000}s 2,000.00
2 Jseci| 1 LS. | DIGESTER CLEANING $ 300,000.00 | §_37,100.00 | § 337,10000 1 § 337,100.00 | § 32721200 [§ 10,505.00 | § 337,717.00 | § 337,717.00
3 |srcL| 1 1.3, | 60 DIGESTER ROOF IMPROVEMENTS $_80,006.00 | S 127,000.00 | $ 207,00000 | $ 20700000 | 5 6590800 | S 95306.00 | § 16421400 | § 164,214.00
4 |spcL] 1 L.S. | 4¢ DIGESTOR COVER REPLACEMENT $ 119.000.00 | § 350,000.00 | § 469,00000 | $ 469,000.00 | § 386,171.00 | § 345,080,060 | § 731,251.00 | § 731,251.00
5 |secL] 1 1.8, | 60' DIGESTER MIXTNG SYSTEM §_60,000.00 | 5 134.400.00 | § 244,400.00 | § 244,400.00 | § 4527000 | § 203,130.00 | § 248.400.00 | § 248,400.00
6 |spcL| 1 1.S. | DIGESTER PIPING IMPROVEMENTS § 3060000 (5 3160000 |8 61,600.00 |8 6160000 | § 4320600 [§ 2728900 [ § 70,49500 | § 70,495.00
7 _|spcL] 1 L.S. | NEW HEAT EXCHANGER $_60,000.00 | S 135,000.00 | § 19500000 | § 195,000.00 1§ 33,193.00 | § 189.060.00 | § 222253.00 | § 222,253.00
8 |secL] 1 LS. | NEW GAS SAFETY EQUIPMENT S 2000000 |$ 3800000 |§ 58000.00 |§ 5800000 |5 40442.00 [$ 5108300 |5 9152500 | § 91,525.00
9 |secL| 1 LS. | CONTROL HOUSE ROOF IMPROVEMENTS S 2000000 |3 2700000 |5 4700000 | 47,00000 15 5252000 |§ 1277000 | S 6520000 | § 65.290.00
10 |SPCL| 1 LS. | 40'DIGESTER ROOF IMPROVEMENTS $ 2000000 | 64000.00 |$ 8400000 S 8400000 | 5 3960200 [$ 57.068.00 |5 9667000 | § 96.670.00
11 JSPCL| | LS. | 40' DIGESTOR COVER REPLACEMENT $ 100,000,00 | $ 180,000.00 § § 280,000.00 | S 280,000.,00 | § 214,435.00 { $ 222.134.00 | § 436569.00 | § 436,569.00
PEES N LS. | FLECTRICAL IMPROVEMENTS $ 30000.00 [§ 49,000.00 |3 _79,000.00 |§ TILW00 |5 2144700 | § 3409200 |§ $5,530.00 1§ 55,539,00
13_|spcL] 1200 | HRS | CONSTRUCTION INSPECTION S 120000 - $49.50] § 59.400.00 | § 120000 - $39.50] § 59.400.00
14_|SPCL] 40 | HRS | CONSTRUCTION INSPECTION, OVERTIME s 4000 - $74.25| § 297000 |3 4000 - $7425) 5 2.970.00
15 |secL] 1 LS. | CONTINGENCY ALLOWANCE §50,000.00] § 50,000.00 $50,000,00] § 50.000.00
TOTAL AMOUNT OF BID (ENTER HERE AND ABOVE) § $ 2,175,470.00 $ 2,634,293.00
The Alternate Bid Items may be awarded at the discretion of the City and will be considered in evaluating the responsivness of the bidder.
TEEMIZED PROPOSAL TTEMIZED PROFOSAL
ALTERNATE BID TOTAL TOTAL
[TEM]| REF [ APPROX, UNIT AMOUNT UNIT AMOUNT
NO. | NO | QUANT. [ UNIT ITEM DESCRIPTION LABOR | MATERIALS| PRICEBID BID LABOR | MATERIALS| PRICEBID BID
ALTERNATE NO. 1- SHORT-CIRCUIT STUDY &
1 fsecLi 1 L3, | HARMONIC ANALYSIS $ 2500008  s0000ls 3000008 300000 |5 150000 |5 740000 [5 890000 |§ 8,900.00
ALTERNATE NO, 2 - OVERCURRENT PROTECTIVE
2 |speL| i 1.3. | DEVICE ARC-FLASH STUDY $ 2500008 500005 3000008 3,00000 |5 150000 |S 636000 |5  7,860.00 | $ 7,860.00
ALTERNATE NO. 3 - SWITCHED HARMONIC FILTER
3 fseen| 1 L.S. | BQUIPMENT $ 300000 |3 2000000 [$ 2300000 | § 2300000 1S 150000 {5 2300000 |§ 24,500.00 | § 24,500.00
ALTERNATR NO. 4 - SURGE PROTECTION FOR LOW-
4 fsec] L.S. | VOLTAGE ELECTRICAL POWER CIRCUITS $  500001§ 250000 |5  3,00000($ 300000 |8 15000015 265500|% 4,5500)% 4.155.00

BF-1




BIDS ADJUSTED BY ENGINEER

BID TABULATION
2014 BEDFORD WWTP IMPROVEMENTS - CONTRACT "E"
2013001.13
1/13/2015 :
Nerone & Sons, Inc. North Bay Construction, Inc.
ITEMIZED PROPOSAL ITEMIZED PROPOSAL
BASE BID TOTAL TOTAL
ITEM| REF | APPROX. UNIT AMOUNT UNIT AMOUNT
NO. | NO | QUANT. [ UNIT ITEM DESCRIPTION LABOR MATERIALS | PRICE BID BID LABOR MATERIALS | PRICE BID BID
1 SPCL 1 L.S. | PRECONSTRUCTION DVYD S 900.00 | § 100,00 | §  1,000.00 | S 1,000.00 | $  2,00000 | S - $ 200000 ]S 2,000.00
2 |SPCL 1 L.S. | DIGESTER CLEANING $ 300,000.00 | $ 37,100.00 [ S 337,100.00 | § 247.100,00 | § 327.212.00 | $ 10,505.00 | § 337,717.00 | § 247.717.00
3 | SPCL 1 L.S. | 60' DIGESTER ROOF IMPROVEMENTS $ 80,000.00 | § 127,000.00 | § 207,000.00 | § 207,000.00 [ S 68908.00 [$ 95306.00 | § 164,214.00 | S 164,214.00
4 [SPCL 1 L.S. | 60'DIGESTOR COVER REPLACEMENT $ 119,000.00 | $ 350,000.00 | § 469,000.00 | S 469,000.00 | § 386,171.00 | $ 345,080.00 | § 731,251.00 | § 731,251.00
5 |SPCL 1 L.S. | 60" DIGESTER MIXING SYSTEM $ 60,000.00 | S 184,400.00 | $ 244.400.00 | $ 244,400.00 [ $ 45270.00 [ $ 203,130.00 | $ 248,400.00 | S 248,400.00
6 |SPCL 1 L.S. | DIGESTER PIPING IMPROVEMENTS $ 30,000.00 [ S 31,60000 (S 61,600.00]|S 61,60000 | § 43,20600 | $ 2728900 [ S 70,495.00 [ § 70,495.00
7 |SPCL 1 L.S. | NEW HEAT EXCHANGER $ 60,000.00 [ S 135,000.00 | $ 195,000.00 | § 195,000.00 [ S 33,193.00 [ § 189,060.00 | § 22225300 | § 222,253.00
8 |SPCL 1 L.S. | NEW GAS SAFETY EQUIPMENT $ 20,00000 | S 38,000.00 |$ 58000008 58,000.00 [ S 4044200 [S 5108300 (S 91,52500 | $ 91,525.00
9 |SPCL 1 L.S. | CONTROL HOUSE ROOF IMPROVEMENTS $ 20,00000 [§ 27,000.00 | $ 47,00000 | S 47,000.00 | § 52,520.00 | S 12,770.00 | § 6529000 | $ 65,290.00
10 _[SPCL 1 L.S. | 40' DIGESTER ROOF IMPROYEMENTS $ 20,00000 | § 64,00000 | S 84,00000 |S - S 3960200 S 5706800 |S 96,670.00 |S -
11 | SPCL 1 L.S. | 40' DIGESTOR COVER REPLACEMENT $ 100,000.00 | $ 180,000.00 | $ 280,000.00 | § - $ 21443500 | § 222,134.00 | § 436,569.00 | § -
12 [SPCL 1 L.S. | ELECTRICAL IMPROVEMENTS $ 30,000.00 | § 49,000.00 | S 79,000.00 | § 79,000.00 [ § 2144700 {S 3409200 | S 55539.00 |§ 55,539.00
13 |SPCL 1200 HRS | CONSTRUCTION INSPECTION $  1,200.00 - $49.50| § 59,400.00 [$  1,200.00 - §$49.50| § 59.400.00
14 |SPCL 40 HRS | CONSTRUCTION INSPECTION, OVERTIME S 40.00 - §74.25] 8 2,970.00 | § 40.00 - $74.25| 8 2,970.00
15 | SPCL 1 L.S. | CONTINGENCY ALLOWANCE $50,000.00( § 50,000.00 $50,000.00) § 50,000.00
TOTAL AMOUNT OF BID (ENTER HERE AND ABOVE) $ $ l ,72 1 ,470.00 $ 2,0 1 1 ,054-00
l:_:l Values adjusted by the Engineer
The Alternate Bid Items may be awarded at the discretion of the City and will be considered in evaluating the responsivness of the bidder.
ITEMIZED PROPOSAL ITEMIZED PROPOSAL
ALTERNATE BID TOTAL TOTAL
ITEM| REF | APPROX. UNIT AMOUNT UNIT AMOUNT
NO. | NO [ QUANT. | UNIT ITEM DESCRIPTION LABOR MATERIALS | PRICE BID BID LABOR MATERIALS| PRICE BID BID
ALTERNATE NO. 1 - SHORT-CIRCUIT STUDY &
| SPCL 1 L.S. | HARMONIC ANALYSIS $ 250000 |8 500,00 | §  3,000.00 [ S 3,00000 | S 150000 S 740000 |S 890000 | S 8,900.00
ALTERNATE NO. 2 - OVERCURRENT PROTECTIVE
2 |SPCL 1 L.S. | DEVICE ARC-FLASH STUDY $ 2,50000(S 500.00 | S 3,000.00 | S 3,00000 |S  1,50000|$ 636000 |5 786000 (S 7.860.00
ALTERNATE NO. 3 - SWITCHED HARMONIC FILTER
3 | SPCL 1 L.S. | EQUIPMENT S 3,000,000 |$ 2000000|S 23000008 2300000 [$  1,500.00 | S 23,000.00 | S 24,500.00 | $ 24,500.00
ALTERNATE NO. 4 - SURGE PROTECTION FOR LOW-
4 |SPCL 1 L.S. | VOLTAGE ELECTRICAL POWER CIRCUITS ) 500.00 {$ 2,500.00 | $ 3,00000 S 3,000.00 [$  1.500.00 | S 265500 |8 4.15500 (3 4,155.00
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